STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 09/ 06 I N SAN BERNERDI NO COUNTY NEAR 02/ 14/ 06
CONTRACT NUMBER 08-482304 LUCERNE VALLEY AND BARSTOW AT CONTRACT CODE 'B '
LOCATI ON 08- SBD-247-46.1/78.1 VARI QUS LOCATI ONS 20 CONTRACT | TEMS
RESURFACE EXI STI NG PAVEMENT FEDERAL Al D ACST-P247-(007)E

PM P247- (007) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA22 4, 156, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 707, 340. 00 AMOUNT OVER 678, 215. 00 PERCENT OVER EST 18. 29
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4, 385, 555. 00 2 SULLY M LLER CONTRACTI NG 714 578-9600
COVPANY 00747612
1100 E ORANGETHORPE AVE 200 FAX 714 578-9672
ANAHEI M CA 92801
2 4,655, 440. 00 1 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 4, 808, 080. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



08- 482304
08- SBD- 247
02/ 09/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
02/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ESWPPP CONSULTANTS
VWALNUT CREEK CA

K R C SAFETY
VI SALI A CA

MANHOLE ADJUSTI NG
PI CO RI VERA CA

PRSI
Rl VERSI DE CA

SM THSON ELECTRI C
ORANGE CA

SUDHAKAR COVPANY
RI ALTO CA

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS

ADJUST MANHOLES

COLD PLANE AND ASPHALT CONCRETE REMOVAL

TRAFFI C LOOPS

STRI PI NG



08- 482304 Bl D245
08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 09/ 06 02/ 14/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS I TEMS 9 AND 12 ( PARTI AL)
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | TEM 4 ( PARTI AL)
NI POMO CA
SUDHAKAR COVPANY ITEMS 5 AND 16 THRU 18 ( PARTI AL)
RI ALTO CA
TRAFFI C LOOPS | TEM 19 ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS

VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

COLD PLANE

STRI PI NG

LOOP DETECTCRS



08- 482304 Bl D245

08- SBD- 247 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

02/ 09/ 06 02/ 14/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,100. 00 2,100. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 700. 00 3, 700. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 1, 250. 00 7,500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00 7,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 151, 000. 00 151, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 600. 00 9, 200. 00
7 152402 ADJUST WATER VALVE COVER TO GRADE EA 12 150. 00 1, 800. 00
8 152438 ADJUST FRAVE AND COVER TO GRADE EA 12 1, 150. 00 13, 800. 00
9 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 227, 000 .81 183, 870. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 26, 500. 00 26, 500. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) MB 920 33. 00 30, 360. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG MR 19, 600 18. 00 352, 800. 00
13 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 31, 600 100. 00 3, 160, 000. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 80 385. 00 30, 800. 00
15 566011 ROADSI DE SI GN - ONE POST EA 1 325. 00 325. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 310 40. 00 12, 400. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 68, 800 . 65 44, 720. 00
( SPRAYABLE)

18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 940 3. 00 8, 820. 00
19 (S) 038178 I NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 36 260. 00 9, 360. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 329, 000. 00 329, 000. 00

TOTAL 4, 385, 555. 00



08- 482304 Bl D245

08- SBD- 247 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 09/ 06 02/ 14/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 3, 750. 00 3750. 00 3, 500. 00 3500. 00
2 4,500. 00 4500. 00 18, 000. 00 18000. 00
3 100. 00 600. 00 350. 00 2100. 00
4 45, 000. 00 45000. 00 12, 000. 00 12000. 00
5 157, 500. 00 157500. 00 287,710. 00 287710. 00
6 6, 500. 00 13000. 00 5, 000. 00 10000. 00
7 500. 00 6000. 00 300. 00 3600. 00
8 500. 00 6000. 00 600. 00 7200. 00
9 .90 204300. 00 1.00 227000. 00
10 7, 500. 00 7500. 00 27,000. 00 27000. 00
11 155. 00 142600. 00 75. 00 69000. 00
12 21.00 411600. 00 22.00 431200. 00
13 100. 00 3160000. 00 99. 00 3128400. 00
14 1, 000. 00 80000. 00 300. 00 24000. 00
15 250. 00 250. 00 500. 00 500. 00
16 45. 00 13950. 00 37.00 11470. 00
17 1.00 68800. 00 .60 41280. 00
18 3.50 10290. 00 3. 00 8820. 00
19 550. 00 19800. 00 425. 00 15300. 00
20 300, 000. 00 300000. 00 480, 000. 00 480000. 00
TOT 4, 655, 440. 00 4,808, 080. 00



